VBS Final Scoring Matrix

Utah National Guard
Ft. Douglas Military Museum Expansion/Renovation Phase 1B Visitors Center - CM/GC

DFCM Project No. 02024480

Tuesday, June 27, 2006

Construction Team Culp . Hughes General
Construction Contractor
Selection Criteria Po”?ts
Possible

Cost 35 34.6 29.0
DFCM Past Performance 10 8.0 7.8
Strength of Contractor's Team 25 22.8 18.6
Project Management Approach 20 18.8 15.6
Time 10 9.0 9.6

Total 100 93.2 80.6

Following the evaluation of each of the firms that submitted on this project, the selection
committee has ranked Culp Construction, Inc. as the firm that provides the best value to
the State of Utah




